A.G. CONTRACT NO. KR 88-0265-TRD
ECS FILE: IGA-87-11

PROJECT: M-504-3-306PE, ~506C
SECTION: 5%9th -~ 3bth Avenues

A 8 76 3 (Buckeye Road)

INTERGOVERNMENTAL AGREEMENT
BETWEEN
THE STATE OF ARIZONA
AND
THE CITY OF PHOENIX

THIS AGREEMENT entered into this 3rd  day of June , 1988,
between the STATE OF ARIZONA, acting by and through its DEPARTMENT o))
TRANSPORTATION, hereinafter called "State", and the CITY OF PHOENIX,

acting by and through its City Council, hereinafter called "City".

WHEREAS, State is empowered by sections 11-952 and 28-108 Arizona
Revised Statutes to enter into this agreement and has, by resolution, a
copy of which is attached hereto and made a part hereof, resolved to~
enter into this agreement and the Director of the Arizona Department of
Transportation has delegated to the undersigned the authority to execute
same on behalf of State; and

WHEREAS, City is empowered by Section 48-572 Arizona Revised Statutes,
and Chapter II, gection 2 of the Phoenix City Charter, to enter into
this agreement and acting by and through its City Council has, by
resolution, a copy of which is attached hereto and made a part hereof,
resolved to enter into this agreement and has authorized the undersigned
to execute same on behalf of City; and

WHEREAS, City has adopted Alternate *C" in the "Report of West Area
Drainage Study" by Bookman Edmonston Engineering, Inc., dated
March 1985; said report in part requiring that 43rd Avenue and 35th
Avenue storm drains be interconnected along Buckeye Road and, in keeping

with that policy, desires the installation of a sixty-inch (60%)
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diameter storm sewer from 4lst Avenue to 35th Avenue, including
installation of a stubout to the east of 35th Avenue and of a special
control structure at 35th Avenue; and

WHEREAS, City further desires the construction of sanitary sewer
improvements, water improvements, water gservice renewals, and the
relocation of fire hydrants along Buckeye Road from 59th Avernue to 35th
Averue and the installation of a 12" water line and associated
connections along Buckeye Road from 47th Avenue to 43rd Avenue; and

WHEREAS, State intends to construct roadway improvements to Buckeye Road
{S.R. 85) from 59th Avenue to 35th Avenue and agrees to include said
storm sewer improvements, sanitary sewer improvements, water
improvements, and water service renewals desired by City in the roadway
improvements project; and

WHEREAS, certain responsibilities will be undertaken by each party
relative to said utilities design and construction and it is desirable
to establish those areas of responsibility prior to the start of
construction; and

WHEREAS, the total cost to construct said utility improvements 1s
estimated to be NINE HUNDRED THOUSAND, NINE HUNDRED AND THIRTY DOLLARS
($900,930) and State and City agree to share in the cost of the project
as set forth below:

i. City and State shall share in the storm sewer construction
costs on a percentage basis derived from estimated costs for
construction of said improvements and estimated costs for improvements
required to meet the immediate needs of the subject drainage area as
shown in Exhibit A attached hereto and made a part hereof.

2. City shall bear 56.1% of the actual construction costs of the
sixty-inch (60") storm drain; said percentage costs estimated to be
$333,395.

3. state shall bear 43.9% of the actual construction costs of the
sixty-inch (60") storm drain; said percentage costs estimated to be
$261,305. -

4, City shall bear all actual construction costs associated with
the storm drain metering structure and three flap gates at 35th Avenue;
said construction costs estimated to be $53,250.

5. City shall bear all actual construction costs associated with
the sanitary sewer improvements, water improvements and water service
renewals as shown in Exhibit B attached hereto and made a part hereof;
said construction costs estimated to be $269,430 (sewer - $16,450 and
water - $252,980).
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§. City and State shall bear proportionate costs, as outlined in
stems 2 and 3 above, related to construction change orders, delays, or
valid claims for extra compensation made by the contractor for
construction of said storm sewer improvements.

7. City shall bear all reasonable costs related to construction
change orders, delays, or valid claims for extra compensation made by
the contractor for construction of said sanitary sewer improvements,
water improvements and water service renewals.

g. 1In addition to the above costs, city shall bear all
engineering costs incurred by State for the design of said sanitary
sewer improvements, water improvements and water service renewals.

THEREFORE, the parties hereto agree as follows:

STATE SHALL:

1. Prepare plans for the roadway improvements including grading,
drainage, paving, curb and gutter and sidewalk.

2. Include in the project improvements storm sewer improvements,
sanitary sewer improvements, water improvements and water service
renewals requested by City.

3. Upon completion of design services, submit to City a bill for
all engineering costs incurred by State for the design of said sanitary
sewer improvements.

4, Upon completion of design services, submit to City a bill for
all engineering costs jncurred by State for the design of =zaid water
improvements and water service renewals.

5. contract for construction of all improvements, supervise
construction, make all payments to the contractor, and approve and
accept the new facilities.

6. Upon completion of construction of said storm sewer
improvements, submit to City a detailed breakdown of actual construction
costs and a bill for 56.1% of the sixty-inch storm sewer costs and 100%
of the 35th Avenue storm sewer improvement costs.

7. Upon completion of construction of said sanitary sewer
improvements, submit to City a detailed breakdown of actual construction
costs and a bill for said construction costs.

8. Upon completion of construction of said water improvements and
water service renewals, submit to City a detailed breakdown of actual
construction costs and a bill for said construction costs.
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CITY SHALL:

1.  Review and approve the storm sewer improvement, sanitary sewer
improvement, water improvement and water service renewal plans prepared
by State.

2. Remit payment in full to State within 60 days of receipt of
bill for engineering costs incurred by State for the design of said
sanitary sewer improvements.

3. Remit payment in full to State within 60 days of receipt of
bill for engineering costs incurred by State for the design of said
water improvements and water service renewals.

4. Remit payment in full to State within 60 days of receipt of
bill for construction of said storm sewer improvements.

5. Remit payment in full to State within 60 days of receipt of
bill for construction of said sanitary sewer improvements.

6. Remit payment in full to State within 60 days of receipt of

bill for construction of said water improvements and water service
renewals.

BOTH PARTIES HERETO MUTUALLY AGREE AS FOLLOWS:

l. Maintenance responsibilities for all improvements shall be as
specified by separate intergovernmental agreement between State and
City; said Intergovernmental Agreement noted as A.G. Contract
No. KR 87-3094.

... 2. . City will contribute up to FOUR BEUNDRED THIRTEEN THOUSAND

SEVEN HUNDRED DOLLARS ($413,700) for the construction of storm sewer
improvements; said upper limit equal to the estimated construction costs
for storm sewer improvements plus seven percent contingency. - -

3. City will contribute up to SEVENTEEN THOUSAEND SIX HUNDRED
DOLLARS ($17,600) for the construction of sanitary sewer improvements;
said upper limit equal to the estimated construction costs for sanitary
sewer improvements plus seven percent contingency.

4. City will contribute up to TWO HUNDRED SEVENTY-EIGHT THOUSAND
THREE HUNDRED DOLLARS (5278,300) Ffor the construction of water
improvements; said upper limit equal to the estimated construction costs
for water improvements plus ten percent contingency.
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5. 1In the event that actual construction bids exceed the
estimated construction costs by more than seven percent thereby
increasing the limits of contribution established above for City, State
chall notify City of said increase in costs prior to award of the
construction contract by the State Transportation Board.

THIS AGREEMENT shall remain in full force and effect until completion of
said construction project as aforesaid; provided, however, that this
agreement may be canceled at any time prior to the commencement of
construction upon 30 days’ written notice to the other party.

THIS AGREEMENT shall become effective on the date of filing same with
the Secretary of State.

Both parties hereto acknowledge that this agreement is subject to
cancellation by the Governor pursuant to the provisions of
Section 38-511 Arizona Revised Statutes.

Both parties further recognize that the provisions of Arizona Revised
statutes 35-214 are applicable to this contract.

In the event of any controversy which may arise out of this agreement,
the parties hereto agree to abide by required arbitration as is set
forth for public works contracts in Section 12-1518 {(B) and (C) of
Arizona Revised Statutes as amended.

Attached hereto and incorporated herein by reference is a copy of
ctate's Resolution authorizing entry into this agreement, a copy of
City's Resolution passed by its City Council, a copy of the written
determination of the appropriate attorney that City is authorized under
the laws of this State to enter into this agreement and that said
agreement is in proper form, and a copy of the Attorney General’s
Intergovernmental Agreement Determination.
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IN WITNESS WHEREOF, the parties have executed this agreement the day and
year first above written.

CITY OF PHOENIX, a Municipal CITY OF PHOENIX, Water and

Corporatlon, Wastewater Department,

Marvin A. Andrews, City Manager William E. Korbitz, Director
C1ty Ehglneer Dmrector

ATTEST: -/im}' /VULQ’

ACPINGTIEY clerd;

STATE OF ARIZONA
DEPARTMENT OF TRANSPORTATION

BY,

W. 0. Ford
State Engineer
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EXHIBIT A
to
INTERGOVERNMENTAL AGREEMENT
BETWEEN
THE STATE OF ARIZONA

AND
THE CITY OF PHOENIX

Estimated Costs for 60" Storm Drain Construction

Description Quantity Unit Price Amount
Storm Drain Pipe, 60" 3,752 L.F. $150/L.F. $562,800
Storm Drain Pipe, 48" 4 L.F. $100/L.F. 400
Manholes (C-18.10, No. 3) 9 each $3,500/each 31,500
TOTAL $594,700

Estimated Costs for Immediate Drainage Needs

Description Quantity Unit Price Amount
Storm Drain Pipe, 36" 457 L.F. $85/L.F. $ 38,845
Storm Drain Pipe, 30" 1,472 L.F. $80/L.F. 117,760
Stomm Drain Pipe, 24" 1,370 L.F. 560/L.F. _ 82,200
Marboles (C-18.10, No. 3) 9 each  $2,500/each 22,500

CTOTAL N o 261,305

The needs of City relative to storm drainage will require an additional
$333,395 equal to the difference between $594,700 and $261,305. The
differential amount is eguivalent to 56.1% of the total estimated cost
for construction of the sixty-inch storm drain requested by City.

The estimated cost for construction of City-requested storm drain
structure and three flap gates at 35th Avenue is $53,250. Total stormm
drain congtruction is therefore estimated to be $647,950 ($594,700 +
$53,250), of which amount City is responsible for an estimated cost of
$386,645 ($333,395 + $53,250).
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EXHIBIT B
to
INTERGOVERNMENTAL AGREEMENT
BETWEEN
THE STATE OF ARIZONA

AND
THE CITY OF PHOENIX

Estimated Costs for Water and Sewer Adjustments
for the City of Phoenix

Buckeye Road - 3bth Avenue - 43rd Avenue

Description Quantity Unit Price
SEWER
Reset Frame & Cover for Manhole 12 each $400/each
WRTER
Service Renewal (3/4" or 1") 735 L.F. ~ $30/L.F.
Service Renewal (1 1/2") 200 L.F. $40/L.F.
Service Renewal (2") 105 L.F. $55/L.F.
Service Renewal (4"} 90 L.F. $100/L.F,
Adjust Water Line (MAG Det. 370) 70 L.F. $90/L.F.
Reset Water Meter Box 28 each $150/each

valve Box (MAG Det. 391-1) (Type &) & each $400/each
Relocate Fire Hydrant ) 8 each $1000/each

Pipe Support (MAG Det. 403-1 & 403-2) 1 each $1500/each
(Type A)

Water Line Crossing (6") 12 L.F. $150/L.F.
(MAG Det. 403-3)

Water Line Crossing (12") 12 L.F. $160/L.F.
(MAG Det. 403-3)

Reset Frame & Cover for Type A 40 each $300/each

TOTAL — WATER

Amount

S 4,800

s 22,050
8,000
5,775
9,000
6,300
4,200
2,400
8,000
1,500

1,800
1,920

12,000
& 82,945
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Buckeye Road - 43rd Avenue -~ 59th Avenue

Unit Price

Description Quantity
SEWER
Manhole (MAG Det. 420 & 424) 1 each
Reset Frame & Cover - Manhole 20 each
pipe (Vitrified Clay) 10" 10 L.F.
TOTAL - SEWER
WATER
Service Renewal (3/4" or 1") 400 L.F,
Service Renewal (1 1/2") 25 L.F.
Service Renewal (2"} 100 L.F.
Adjust Water Line (MAG Det. 370) 18 L.P.
Reset Water Meter Box 8 each
valve Box {MAG Det. 391-1) {Type A) 12 each
ﬁéibéaﬁerfifé ﬂfdranﬁm-H‘N.‘”. | 5-each
Install Fire Hydrant 3 each
Water Main (12"} 2989 L.F.
Pipe, Ductile Iren (12"} {Class Hb4) 17 L.F.
(Mechanical Joint)
Pipe, Ductile Iron (8") (Class 54} 8 L.F
(Mechanical Joint)
Pipe, Ductile Iron (6") (Class 54) 75 L.F.
{Mechanical Joint)
Valve (12") (With tapping) 1 each

$3000/each
5400 /each
$65/L.F.

$30/L.F.
$40/L.F.
$55/L.F.
$90/L.F.
$150,/each
$400/each

© $1000/each
$1000/each

$35/L.F.
$100/1L.F.

$100/L.F.

$50/L.F.

$3000/each

$

$

Exhibit B
Page 2

Amount

3,000
8,000
650
11,650

12,000
1,000
5,500
1,620
1,200
4,800
5,000
3,000

104,615
7,700

800

3,750

3,000
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Buckeye Road - 43rd Avenue — 59th Avenue

{Continued)

Description Quantity Unit Price Amount
Valve (12") 3 each $1500/each 4,500
valve (Flanged & M.V.) (8") 1 each 5750 /each 750
valve (6") 3 each $600/each 1,800
Water Line Crossing (12"} 15 L.F. $160/L.F. 2,400

(MAG Det. 403-3)

Reset Frame & Cover - Valve Box 22 each $300/L.F. 6,600
TOTAL ~ WATER $ 170,035
SUMMARY
. Sewer — 35th to 43rd $ 4,800
Sewer - 43rd to 59th 11,650

TOTAL - SEWER $ 16,450
Water - 35th to 43 S 82,945
Water -~ 43rd to 59th 170,035

TOTAL - WATER 252,980

GRAND TOTAL - SEWER AND WATER 5 269,430



ECS File: IGA-B87-11

Project: M-504-3-306PE, -506C

Section: 55th - 35th Avenues
(Buckeye Road)

INTERGOVERNMENTAL AGREEMENT

DETERMINATION

The referenced intergovernmental agreement between the
City of Phoenix and the Arizona Department of Transportation
has been reviewed pursuant to Arizona Revised Statutes BSection
11-952, as amended, by the undersigned City Attorney, who has
determined that it is in the proper form and is within the
powers and authority granted to the City of Phoenix.

pated this YA _ aay of _ ey , 1988.

[ e astopts

‘ it.};..Al O_//

PRp—— ™
ETING



R-ESOLUTION No'.. 17250

T A RESOLUTION AUTHORIZING THE CITY MANAGER

- TO ENTER INTO AN AGREEMENT WITH THE STATE

: OF ARIZONA, DEPARTMENT OF TRANSPORTATION,
FOR THE CONSTRUCTION OF STORM SEWER,
SANITARY SEWER AND WATER IMPROVEMENTS;
PROVIDING FOR THE LOCATION THEREOF;
AUTHORIZING THE CTTY CONTROLLER TO DISBURSE
FUNDS; AND DECLARING AN EMERGENCY.

BE IT RESOLVED BY THE COUNCIL OF THE CITY OF PHOENIX
as follows: “

SECTION 1. That the City Manager be, and he is hereby.,
authorized teo enter into an agreement with the State of Arizona,
throﬁgh jts Department of Transportation, for the construction
of storm sewer, sanitary sewer and water jmprovements along
Buckeye Road between 59¢h Avenue and 35th Avenue.

SECTION 2. That the City Controller be, and he is
hereby., authorized to disburse the necessary funds therefor.

SECTION 3. WHEREAS, the immediate operation of the
provisions of this Resolution is necessary for the preservation
of the public peace, health and safety, 2an EMERGENCY is hereby
declared to exist, and this pesolution shall be in full force
and effect from and after its passage by the Council as required
by the City Charter and is hereby exempted from the referendum

cilause of said Charter.



ATTEST:

" PASSED by the Council of the City of Phoenix this

hay of April, 1988.

| (7; (DD )
/)

MAYOR

I

(

City Clerk

ACTING
City Attorney

- & i ey TN T

: . Fiats 1 Y TN
-y — A bt e
2. -QE;§¢ City Manager




PROJECT: M-504-3-506C

SECTION: 59th Avenue — 35th Avenue
(Buckeye Road)

RESOLUTION

BE IT RESOLVED on this X0 day of Qe , 1987, that I,

CHARLES L. MILLER, as Director, ARIZONA DEPARTMENT OF TRANSPORTATION,
have determined that it is in the best interests of the State of Arizona
that +the DEPARTMENT OF TRANSPORTATION, acting by and through the
Highways Division, enter into an Agreement with the City of Phoenix for
the installation of a sixty-inch (60") diameter storm sewer from 4lst
Avenue to 35th Avenue, including ipstaliation of a stubout to the east
of 35th Avenue and of a special control structure at 35th Aavenue. Said
utility improvements to be constructed in conjunction with roadway

improvements to Buckeye Road from 59th Avenue to 35th Avenue.

THEREFORE, authorization is hereby given to draft said Agreement which,
upon completion,  shall be submitted for approval and execution by the

State Engineer.

Charles Miller, Director
arizona Department of Transportation




)

Attorney General
‘”:—“ i 1275 WEST WASHINGTON

- Bhoenix, Arizona 83007
Robrert K. @orbin

INTERCOVERNMENTAYL, AGREEMENT

DETERMINATION

A. G. Contract No. gp. ¢¥-08265 -2 , 18 an agreement

between public agencies, has been reviewed pursuant to A.R.S.
§ 11-9252, as amended, by the undersigned Assistant Attorney
General who has determined that it is in the proper form and is
within the powers and authority granted to the State of Arizona.
No opinion is expressed as to the authority of the
remaining parties, other than the State or its agencies, to
enter into said agreem TEM (f"”“v
DATED this _*¥ " day of (:5 r 1988.

ROBERT K. CORBIN
Attorney Generzal

St i

Assistant Attorney ée Tal
Transportation D1v151

3658G



